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1. PURPOSE (General statement of what work or tasks are to be accomplished.) APR 1

1

To continue field engineering programs formerly furnished under Gontragts. 9liIo. £-101]
with Thompson Ramo Wooldridge Inc., Los Angeles, Calif., These services will be :
continued under the Time and Material Contract (4-102) for the period 1 January 1959
through 30 June 1959,

2., DESCRIPTION OF WORK OR SERVICES REQUIRED (Outline firm tasks, showing contractors and contract price under each |
task. A task is "firm" when the scope of work is known, when a contractor has been selected, and when the price ijs
known within 10%.) ;

be Supervision menagement of the over-all in-plant support of the CHALICE field
program,

¢e Flight Test, Field Support, Iisison, Logistics in support of the CHALICE field
program, (See attached sheet),

&e Work and services to be performed iy Thompson Ramo Wooldridge Inc., Los Angeles, Cai.q

3, EXPECTED ADDITIONAL OR RELATED WORK OR SERVICES (Qutline in this section expected tasks which are not definite
enough to qualify as "firm" in Section 2 above.)

N

4. TOTAL ESTIMATED COST (Include statement -on availahility of funds.)

|:|FY 1959 CHALICE funds have been budgeted for this purpose, under Contract

t}'ﬁ’
5. DELIVERY SCHEDULE OR PERIOD OF PERFORMANCE . X
Period of Performance: 1 Januery 1959 through 30 June 1959, 25X
6. REMARKS (Include any statemenvt's that clarify exact nature of approval requested. )
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Continued from page 1, paragraph 2.b. = "Supervision Management",

(1) Although the over-sll in-plant support of the CHALICE field
program is expected to continue, the requirement for supervision
management is expected to decrease as compared to the previous pro-

posal period, | | plus 25X1

travel and per diem (Materiel and Admin Branch responsibility).
Continued from page 1, paragraph 2.¢. - "Flight Test, Field Support, etc.”

(1) Flight Test. Local flight test requirements are diminishing,
However, some funding should he allocated for sn occasional limited

ogram such as the flight tests
| that were conducted at the closs of the preceding proposal
period. Such a program generally includes an engineer and/or two tech~

nicians, some local travel, end the neceasary support to prepare estimates

and reports, | [plus 25

travel, (Materiel Pranch responsibility]),

(2) Field Support. The approval for an expenditure of field
support funds during the previous proposal period provided the means of
applying concentrated effort to overlapping problems in the general area
of service bulletins | locking connectors for
recorders), technical Information and follow-up (service hints, advanced
instruction guide revisions), and training aids, Contractor proposes to
continue this service during the present proposal period as experience
during the past year has shown that an attempt to economise by solving
problems by means of the TWX communication channel or any other short-
cut nearly always yields unsstisfactory results and eventually requires
an engineering investigation after considerable time delays and wasted
effort,

Reports to and from the field and the preparation of service
bulletins and modification kits requirs additional facilities such as
design and drafting, publications, reproduetion, etc, Miszcellaneous
parts and materials are also required for this effort,

(3) Lialson. At the suggestion of customer personnel overseas,
Contractor proposes to provide a factory representative to tour the over--
seas installations during this proposel period., This persen will be
empowered to act on matters eof personnsl administration and will be
technically qualified as an instructor for the purpose of reviewing teche
nical problems and to provide refresher courses and auxiliary courses as
required, It is also planned to return overseas persomnel to the plant for
short reviews of current equipment status, Under field conditions it is
difficult to keep from "falling behind®™ without such liaison by a factory
representative,

It is expected that there will be some turnover in overseas
personnel, The factory will make available any information or facilities
that will assist the overseas locations in completing this rotation.
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(4) Logistics. A conmsiderable amount of direct labor is required
to fulfill the requirements of the logistics program which includes

spares, speclal pur 128t depot correspondence,
man-months totaling (Materiel Branch responsibility

Total for the above is
for travel and subsisTence,

for services plus
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